STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 22
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

09/ 14/ 06
08- 450204

B I

08-RIV-79-7.0/7.1

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

HA21

733, 090. 00 AMOUNT UNDER

Bl DDER | D

628, 545. 00 1

673, 300. 00 2

743, 669. 38 3

837, 814.

00 4

D

SUMMARY

IN RI VERSI DE COUNTY NEAR AGUANGA AT

TEMECULA CREEK BRI DGE

ROCK SLOPE PROTECTI ON

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
870, 000

104, 545. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
09/ 18/ 06
CONTRACT CODE 'C '
24 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

535

PERCENT UNDER EST 14. 26

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BERT W SALAS | NC

10769 WOODSI DE AVE SUI TE 205
SANTEE CA 92071

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER ClI RCLE

CORONA CA 92883

S P PAZARGAD ENG NEERI NG
CONSTRUCTI ON | NC

7120 HAYVENHURST AVE STE 108
VAN NUYS CA 91406

H GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

FAX

FAX

FAX

FAX

619 562-7711
00275199
619 258-3515

951 674-7352
00720483
951 674-7495

818 901-8883
00799177
818 901-8884

714 538-5156
00743775
714 538-5157

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

3. 0%



08- 450204 Bl D245

08-RI V-79-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 14/ 06 09/ 18/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 FOUNDATI ON PI LE I NC | TEM 19
P O BOX 1167
FONTANA CA 92334
GLOBAL ENVI RONMENTAL NETWORK | NC | TEM 2
P O BOX 8068

FOUNTAI N VALLEY CA

PACI FI C RESTORATI ON GROUP | NC I TEMS 12 THRU 18 (PARTIAL)
P O BOX 77038
CORONA CA 92877



08- 450204
08-RI V-79-7 SUMMARY
09/ 14/ 06

LI ST

Bl DDER | D NAME AND ADDRESS

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

09/ 18/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 FOUNDATI ON PI LE
FONTANA CA

PACI FI C RESTCORATI ON GROUP
CORONA CA

Bl DDER | D NAME AND ADDRESS

STEEL SHEET PI LI NG

I TEMS 12 THRU 18

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ECO LOG C I NC
P O BOX 982786
TEMECULA CA 92589

FOUNDATI ON PI LE I NC

P O BOX 1157
FONTANA CA 92334

Bl DDER | D NAME AND ADDRESS

| TEM5 12 AND 18

I TEM 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 PACI FI C RESTORATI ON
CORONA CA

PLANTI NG AND EROSI ON CONTROL



08- 450204 Bl D245

08-RI V-79-7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 14/ 06 09/ 18/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 510 30. 00 15, 300. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00 3, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00 15, 000. 00
4 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 1 5, 000. 00 5, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00 4, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 32, 000. 00 32, 000. 00
7 150860 REMOVE BASE AND SURFACI NG MB 80 60. 00 4, 800. 00
8 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
9 170101 DEVELOP WATER SUPPLY LS LUMP SUM 3, 000. 00 3, 000. 00
10 010030 ACCESS ROAD TO CONSTRUCTI ON SI TE LS LUMP SUM 42, 000. 00 42,000. 00
11 198050 EMBANKVENT VB 770 51. 00 39, 270. 00
12 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 10, 900. 00 10, 900. 00
13 (S) 200002 ROADSI DE CLEARI NG LS LUMP SUM 17, 700. 00 17, 700. 00
14 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 8, 650 2.50 21, 625. 00
15 (S) 203014 FI BER ( EROSI ON CONTROL) KG 100 12. 00 1, 200. 00
16 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 5 600. 00 3, 000. 00
17 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 20 15. 00 300. 00
18 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 45, 900. 00 45, 900. 00
19 490801 STEEL SHEET PILI NG MR 440 360. 00 158, 400. 00
20 690166 450 MM CORRUGATED STEEL Pl PE DOWKDRAI N M 7 450. 00 3, 150. 00
(2.01 MM THI CK)
21 721010 ROCK SLOPE PROTECTI ON VB 260 100. 00 26, 000. 00
(BACKING NO. 1, METHOD B)
22 721023 ROCK SLOPE PROTECTI ON (1/2T, METHOD B) VB 1, 600 100. 00 160, 000. 00
23 729010 ROCK SLOPE PROTECTI ON FABRI C MR 2, 000 3. 50 7, 000. 00
24 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00



08- 450204 Bl D245

08-RI V-79-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 14/ 06 09/ 18/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 12. 00 6120. 00 15. 00 7650. 00 30. 00 15300. 00
2 3, 000. 00 3000. 00 2, 000. 00 2000. 00 3, 000. 00 3000. 00
3 17, 500. 00 17500. 00 4, 000. 00 4000. 00 500. 00 500. 00
4 5, 500. 00 5500. 00 3, 000. 00 3000. 00 7, 500. 00 7500. 00
5 3, 300. 00 3300. 00 4, 500. 00 4500. 00 30, 000. 00 30000. 00
6 64, 395. 00 64395. 00 35, 000. 00 35000. 00 110, 000. 00 110000. 00
7 70. 00 5600. 00 45. 00 3600. 00 300. 00 24000. 00
8 10, 000. 00 10000. 00 5, 000. 00 5000. 00 10, 000. 00 10000. 00
9 3, 000. 00 3000. 00 13, 000. 00 13000. 00 3, 000. 00 3000. 00
10 8, 500. 00 8500. 00 25, 000. 00 25000. 00 45, 700. 00 45700. 00
11 60. 00 46200. 00 32.13 24740. 10 100. 00 77000. 00
12 12, 000. 00 12000. 00 44, 680. 00 44680. 00 12, 566. 00 12566. 00
13 17, 500. 00 17500. 00 16, 000. 00 16000. 00 17, 000. 00 17000. 00
14 2.50 21625. 00 10. 65 92122. 50 3. 00 25950. 00
15 11.00 1100. 00 10. 00 1000. 00 12. 00 1200. 00
16 700. 00 3500. 00 400. 00 2000. 00 600. 00 3000. 00
17 28. 00 560. 00 50. 00 1000. 00 12. 00 240. 00
18 45, 000. 00 45000. 00 126, 800. 00 126800. 00 39, 708. 00 39708. 00
19 350. 00 154000. 00 367.72 161796. 80 350. 00 154000. 00
20 1, 200. 00 8400. 00 257.14 1799. 98 350. 00 2450. 00
21 150. 00 39000. 00 93. 00 24180. 00 125. 00 32500. 00
22 120. 00 192000. 00 83. 00 132800. 00 132. 00 211200. 00
23 2.75 5500. 00 6. 00 12000. 00 6. 00 12000. 00
24 .00 0. 00 .00 0. 00 .00 0. 00
TOT 673, 300. 00 743, 669. 38 837, 814. 00



